### A. Construction Linked Plan\*

S.N	oPayment Due	Percentage (%)	Other Charges	
1	On Booking	As Applicable**		
		20% of BSP (less	s Car parking	
	On or Before 2 months fromBooking			
2	the date of Application	Amount**)		
	On or Before 4 months from			
3	the date of Application	10% of BSP		
	On commencement of			
4	excavation	10% of BSP		
	On laying of upper			
5	basement slab	10% of BSP		
	On laying of 2nd floor roof		IDC	
6	slab	7% of BSP		
	On laying of 5th floor roof			
7	slab	7% of BSP		
	On laying of 8th floor roof			
8	slab	6% of BSP		
	On laying of 11th floor roof			
9	slab	5% of BSP		
	On laying of 14th floor roof	-		
10	slab	5% of BSP		
	On laying of 17th floor roof		ESSC	
11	slab	5% of BSP		
	On laying of top floor roof		PLC	
12	slab	5% of BSP		
	On completion of internal			
	plaster & flooring within the			
13	apartment	5% of BSP		
			Social club membership +	
			Maintenance advance + IFMD	
14	On offer of Possession	5% of BSP	+ One time lease rent	

Total 100% \*The total number of floors mentioned is tentative and subject to revision.

### \*\*Booking amount:

Rs. 6 Lacs
Rs. 10 Lacs
Rs. 12 Lacs
Rs. 15 Lacs
Rs. 20 Lacs

Cheques should be drawn in favor of 'Standard Chartered Bank A/c - Jaiprakash Associates Limited'.

#### **Notes:**

- 1. Installments under S. No. 4 14 may run concurrently with those under S. No. 1 3 based on the physical progress of Work at site.
- 2. The demand letter for Installments at S. No. 4 to 14 shall be sent in advance providing for payment period of up to 15 days.

# **B.** Down Payment Plan

S. No Payment Due Percentage (%) Other Charges As Applicable\* On Booking On or before 1 month from 95% of BSP (less IDC + Car park + Electric 2 Booking Amount\*) date of Application substation charges +PLC Social Club Charges + IFMD + Maintenance advance + One time lease 3 On offer of possession 5% of BSP rent **TOTAL** 100%

Note: Down Payment Discount @ 15% on BSP

## C. Partial Down Payment Plan

S.

No Payment Due Percentage (%) Other Charges On Booking As Applicable\* On or before 1 month from date 55% of BSP (less IDC + Car park 2 of Application Booking Amount\*) On laying of upper basement 3 20% 4 On laying of 6th floor roof slab 20% Social Club Charges + IFMD + Maintenance advance + One time lease rent + + Electric 5

substation charges +PLC

On offer of possession 5% of BSP **TOTAL** 100%

Note: Partial Down Payment Discount @ 11% on BSP