PAYMENT PLAN

Payment plan	
Basic Sales Price (BSP)	(As Applicable)
EDC+IDC	(As Applicable)
Covered Car Parking	Rs. 250000/-
Open Car Parking	Rs.150000/-
Club Membership	Rs. 75000/-
IFMS	Rs. 50/- psf
PLC	As applicable
First Floor	Rs. 125/- psf
Second Floor	Rs. 100/- psf
Third Floor	Rs. 75/- psf
Fourth Floor	Rs. 50/- psf
Fifth Floor	Rs. 30/- psf
Park + Corner Facing	Rs. 100/- psf
CONSTRUCTION L	INKED PAYMENT PLAN
Tentative construction schedule	Installments to be Paid
Tentative construction schedule On Booking	Installments to be Paid10% of BSP
On Booking	10% of BSP
On Booking Within 60 days Of booking	10% of BSP 10% of BSP
On Booking Within 60 days Of booking On start of excavation/within 120 days of Booking	10% of BSP 10% of BSP 10% of BSP
On Booking Within 60 days Of booking On start of excavation/within 120 days of Booking On Starting of Basement roof slab	10% of BSP 10% of BSP 10% of BSP 7.5% of BSP + 50% of EDC/IDC
On Booking Within 60 days Of booking On start of excavation/within 120 days of Booking On Starting of Basement roof slab On Starting of 1st floor roof slab	10% of BSP 10% of BSP 10% of BSP 7.5% of BSP + 50% of EDC/IDC 7.5% of BSP + 50% of car Parking
On Booking Within 60 days Of booking On start of excavation/within 120 days of Booking On Starting of Basement roof slab On Starting of 1st floor roof slab On Starting of 4th floor roof slab	10% of BSP 10% of BSP 10% of BSP 7.5% of BSP + 50% of EDC/IDC 7.5% of BSP + 50% of car Parking 7.5% of BSP
On Booking Within 60 days Of booking On start of excavation/within 120 days of Booking On Starting of Basement roof slab On Starting of 1st floor roof slab On Starting of 4th floor roof slab On Starting of 7th floor roof slab	10% of BSP 10% of BSP 10% of BSP 7.5% of BSP + 50% of EDC/IDC 7.5% of BSP + 50% of car Parking 7.5% of BSP 7.5% of BSP + 50% of EDC/IDC
On Booking Within 60 days Of booking On start of excavation/within 120 days of Booking On Starting of Basement roof slab On Starting of 1st floor roof slab On Starting of 4th floor roof slab On Starting of 7th floor roof slab On Starting of 10th floor roof slab	10% of BSP 10% of BSP 10% of BSP 7.5% of BSP + 50% of EDC/IDC 7.5% of BSP + 50% of car Parking 7.5% of BSP 7.5% of BSP + 50% of EDC/IDC 7.5% of BSP + 50% of EDC/IDC 7.5% of BSP + 50% car Parking
On Booking Within 60 days Of booking On start of excavation/within 120 days of Booking On Starting of Basement roof slab On Starting of 1st floor roof slab On Starting of 4th floor roof slab On Starting of 7th floor roof slab On Starting of 10th floor roof slab On Starting of 13th floor roof slab	10% of BSP 10% of BSP 10% of BSP 10% of BSP 7.5% of BSP + 50% of EDC/IDC 7.5% of BSP + 50% of car Parking 7.5% of BSP 7.5% of BSP + 50% of EDC/IDC 7.5% of BSP + 50% of EDC/IDC 7.5% of BSP + 50% car Parking 7.5% of BSP + 50% car Parking 7.5% of BSP + 50% of EDC/IDC
On Booking Within 60 days Of booking On start of excavation/within 120 days of Booking On Starting of Basement roof slab On Starting of 1st floor roof slab On Starting of 4th floor roof slab On Starting of 7th floor roof slab On Starting of 10th floor roof slab On Starting of 13th floor roof slab On Starting of 16th floor roof slab	10% of BSP 10% of BSP 10% of BSP 10% of BSP 7.5% of BSP + 50% of EDC/IDC 7.5% of BSP + 50% of car Parking 7.5% of BSP 7.5% of BSP + 50% of EDC/IDC 7.5% of BSP + 50% of EDC/IDC 7.5% of BSP + 50% car Parking 7.5% of BSP + 50% of EDC/IDC 5% of BSP + 50% of PLC (if Applicable)
On Booking Within 60 days Of booking On start of excavation/within 120 days of Booking On Starting of Basement roof slab On Starting of 1st floor roof slab On Starting of 1st floor roof slab On Starting of 7th floor roof slab On Starting of 10th floor roof slab On Starting of 13th floor roof slab On Starting of 16th floor roof slab On Starting of 18th floor roof slab	10% of BSP 10% of BSP 10% of BSP 10% of BSP 7.5% of BSP + 50% of EDC/IDC 7.5% of BSP + 50% of car Parking 7.5% of BSP 7.5% of BSP + 50% of EDC/IDC 5% of BSP + 50% of PLC (if Applicable) 5% of BSP + 50% of PLC (if Applicable)
On Booking Within 60 days Of booking On start of excavation/within 120 days of Booking On Starting of Basement roof slab On Starting of 1st floor roof slab On Starting of 1st floor roof slab On Starting of 7th floor roof slab On Starting of 10th floor roof slab On Starting of 13th floor roof slab On Starting of 16th floor roof slab On Starting of 18th floor roof slab On Starting of 18th floor roof slab	10% of BSP 10% of BSP 10% of BSP 10% of BSP 7.5% of BSP + 50% of EDC/IDC 7.5% of BSP + 50% of car Parking 7.5% of BSP 7.5% of BSP + 50% of EDC/IDC 5% of BSP + 50% of PLC (if Applicable) 5% of BSP + 50% of PLC (if Applicable) 5% of BSP + Club Membership